STATE OF CALI FORNI A Bl D SUMMARY

Bl D OPENI NG DATE 11/06/01
CONTRACT NUMBER 05-480004
LOCATI ON 05- SCR-9-15.5/16. 4

I N SANTA CRUZ COUNTY NEAR
BEN LOVOND AT HUBBARD GULCH RCAD

LEFT TURN CHANNELI ZATI ON

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1

11/07/01
CONTRACT CCDE 'D '
48 CONTRACT | TEMS

FEDERAL AlD ACST- S009- (011) E
PH S009- (011) E

TOTAL NUMBER OF WORKI NG DAYS 311

PERCENT OVER EST 9. 44

650 482-4000
00000022

FAX 650 482-4136

PROPCSALS | SSUED 8 FUND TOTAL HB1 513, 000
NUMBER OF BI DDERS 2 ENG NEERS EST 454, 600. 00 AMOUNT OVER 42, 896. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 497, 496. 00 2 PAVEX CONSTRUCTI ON DI VI SI ON
330 BLOMQUI ST STREET
REDWOOD CI TY CA 94063
2 564, 564. 00 1 GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085

WATSONVI LLE CA 95077- 5085

831 724-1011
00000089

FAX 831 768-4021



05-480004

05- SCR-9-15 SUMMARY

11/06/01

Bl DDER | D NAME AND ADDRESS

L

ST

OF

OF

Bl D245
REMAI NI NG BI DDERS PAGE 2
11/07/01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ABSL
SAN CARLCS CA

BROCK M SKELL AND BECK
SALI NAS CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

KCl

SAN LU S OBI SPO CA

LEW S TREE SERVI CE

SOQUEL CA

M C CURBS

SUI SUN CA

MGT

WATSONVI LLE CA

P N C CONSTRUCTI ON

BYRON CA

PATANI A MASONRY

SALI NAS CA

STATEW DE SAFETY AND SI GNS
NI POVD CA

GRI NDI NG

CONCRETE ( PARTI AL)

STRI PI NG

EROSI ON CONTROL AND LANDSCAPI NG
TREE REMOVAL

ASPHALT CONCRETE DI KE

TRUCKI NG ( PARTI AL)

METAL BEAM GUARD RAI L

MASONRY ( PARTI AL)

CONSTRUCTI ON AREA SI GNS AND FLASHI NG BEACON



05-480004 Bl D245

05- SCR-9-15 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

11/06/01 11/07/01
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
ASSOCI ATED REBAR REBAR
SALI NAS CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORCDVA CA
KARLESKI NT CRUM | NC

SAN LU S GBI SPO CA

STRI PI NG AND MARKI NG

ERCSI ON CONTROL, | RRI GATI ON AND HI GHWAY PLANTI NG

LEW S TREE SERVI CE TREE REMOVAL
SOQUEL CA

M G T TRUCKI NG TRUCKI NG ( PARTI AL)

SALI NAS CA

P C N CONSTRUCTI ON METAL BEAM GUARD RAI L AND SI G\S
BYRON CA

PATANI A MASONRY MASONRY

SALI NAS CA

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA S| GNS

NI POVD CA

WAYNE D COCHRAN
SALI NAS CA

M NOR CONCRETE



05-480004 Bl D245

05- SCR- 9- 15 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
11/ 06/ 01 11/ 07/ 01
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 022688 TEMPORARY FENCE ( TYPE ESA) M 190 11. 00 2,090. 00
2 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 2, 225. 00* 2, 225.00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 27, 407. 00* 27, 407. 00
4 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 1, 960 5. 40 10, 584. 00
5 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 72 23.00 1, 656. 00
6 (S) 120200 FLASHI NG BEACON ( PORTABLE) EA 2 750. 00 1, 500. 00
7 (S) 120300 TEMPORARY PAVEMENT MARKER EA 140 5.75 805. 00
8 150605 REMOVE FENCE M 150 25. 00 3, 750. 00
9 150711 REMOVE PAI NTED TRAFFI C STRI PE M 740 3.45 2, 553. 00
10 150722 REMOVE PAVEMENT MARKER EA 36 1.75 63. 00
11 150806 REMOVE Pl PE M 12 170. 00 2, 040. 00
12 150820 REMOVE | NLET EA 1 3, 000. 00 3, 000. 00
13 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 58 137. 00 7,946. 00
(WOOD POST)
14 152320 RESET ROADSI DE S| GN EA 10 350. 00 3, 500. 00
15 155003 CAP | NLET EA 3 1, 400. 00 4, 200. 00
16 022689 REMOVE BRI DGE RAI LI NG M 3 325. 00 975. 00
17 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 3, 000. 00* 3, 000. 00
18 (S) 160120 REMOVE TREE EA 11 2, 445. 00 26, 895. 00
19 190101 ROADVAY EXCAVATI ON VB 880 60. 00 52, 800. 00
20 022690 PLACE TREE M 21 150. 00 3, 150. 00
21 (S) 200001 HI GHVAY PLANTI NG LS LUMP SUM 14, 225. 00* 14, 225. 00
22 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 80 11. 00 880. 00
23 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 200 .50 100. 00
24 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 3 110. 00 330. 00
25 (S) 203056 COWVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 20 .50 10. 00
26 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 7, 200. 00* 7, 200. 00
27 (S) 208000 | RRI GATI ON SYSTEM LS LUVP SUM 8, 970. 00* 8, 970. 00
28 260201 CLASS 2 AGGREGATE BASE VB 260 120. 00 31, 200. 00
29 390160 ASPHALT CONCRETE ( TYPE B) TONN 760 125. 00 95, 000. 00
30 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 3 150. 00 450. 00
AREA)
31 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 8 20. 50 164. 00
32 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 120 20. 50 2, 460. 00
33 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 100 20. 50 2, 050. 00
34 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) V] 9.2 1, 500. 00 13, 800. 00
35 (SF) 022691 MASONRY WAALL V7 330 350. 00 115, 500. 00
36 664022 600 MM CORRUGATED STEEL Pl PE M 14.5 500. 00 7, 250. 00

(3.51 MM THI CK)



05- 480004 Bl D245
05- SCR- 9- 15 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
11/ 06/ 01 11/ 07/ 01

| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

37 664068 450 MM CORRUGATED STEEL Pl PE M 0.5 600. 00 300. 00
(3.51 MM THI CK)

38 682045 CLASS 3 PERMVEABLE MATERI AL V] 0.5 1, 000. 00 500. 00

39 721009 ROCK SLOPE PROTECTI ON V] 2.6 1, 500. 00 3, 900. 00
(FACI NG, METHOD B)

40 729010 ROCK SLOPE PROTECTI ON FABRI C (Vi 10 100. 00 1, 000. 00

41 (F) 731627 M NOR CONCRETE ( CURB, S| DEWALK AND VB 25.1 700. 00 17, 570. 00
CURB RAMP)

42 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 432 5. 00 2, 160. 00

43 (S) 820118 GUARD RAI LI NG DELI NEATOR EA 6 20. 00 120. 00

44 (S) 820151 OBJECT MARKER (TYPE L-1) EA 1 67. 00 67. 00

45 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 4,000. 00 4,000. 00

46 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG Vi 36 85. 00 3, 060. 00

47 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 1, 560 2. 60 4, 056. 00
( SPRAYABLE)

48 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 90 11. 50 1, 035. 00

TOTAL 497, 496. 00



05-480004 Bl D245

05- SCR- 9- 15 SUMMARY OF REMAINING BIDDERS PAGE 6
11/ 06/ 01 11/07/01
| TEM SECOND
| BI D AMOUNT
I _______________________________
1] 18. 00 3420. 00
2 | 2, 000. 00* 2000. 00
3| 123, 527. 00* 123527. 00
4 | 5. 50 10780. 00
5| 40. 00 2880. 00
6 | 1, 000. 00 2000. 00
7 8. 00 1120. 00
8 | 40. 00 6000. 00
9 | 3.50 2590. 00
10 | 40. 00 1440. 00
11 | 150. 00 1800. 00
12 | 1, 300. 00 1300. 00
13 | 110. 00 6380. 00
14 | 200. 00 2000. 00
15 | 1, 600. 00 4800. 00
16 | 500. 00 1500. 00
17 | 3, 000. 00* 3000. 00
18 | 3, 000. 00 33000. 00
19 | 86. 00 75680. 00
20 | 200. 00 4200. 00
21 | 15, 000. 00* 15000. 00
22 | 20. 00 1600. 00
23 | 8. 00 1600. 00
24 | 700. 00 2100. 00
25 | 40. 00 800. 00
26 | 8, 000. 00* 8000. 00
27 | 10, 000. 00* 10000. 00
28 | 76.00 19760. 00
29 | 96. 00 72960. 00
30 | 500. 00 1500. 00
31 | 14. 00 112. 00
32 | 14.00 1680. 00
33 | 14.00 1400. 00
34 | 1, 300. 00 11960. 00
35 | 220. 00 72600. 00
36 | 600. 00 8700. 00
37 | 4, 000. 00 2000. 00
38 | 1, 500. 00 750. 00
39 | 1, 500. 00 3900. 00



05-480004 Bl D245

05- SCR-9-15 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
11/06/01 11/07/01
SECOND
BI D AMOUNT
75. 00 750. 00
950. 00 23845. 00
5. 00 2160. 00
50. 00 300. 00
90. 00 90. 00
3, 000. 00 3000. 00
80. 00 2880. 00
2.50 3900. 00
20. 00 1800. 00
564, 564. 00



